








































































Paducah Levee System Reconstruction Project
July 2014

SPONSOR'S LEGEND
Sponsor's IN‐KIND
Sponsor's Comment/Questions
Sponsor IN‐KIND Using As‐Built Drawings 
Work Previous Compliled, No Payment Due. 
Sponsor Has Reviewed

BUDGET ITEM Team Member 1st Priority 2nd Priority 3rd Priority 4th Priority 5th Priority 6th Priority 7th Priority Priority TOTALS BUDGET ITEM 1st Priority 2nd Priority 3rd Priority 4th Priority 5th Priority 6th Priority 7th Priority Priority TOTALS
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Engineering Engineering

     Project Engineer Steve Thibaudeau $21,000 $9,600 $9,600 $15,600 $9,600 $65,400      Project Engineer $9,600 $7,200 $0
     Civil/Survey Steve Thibaudeau $36,552 $20,067 $36,237 $58,356 $38,382        Civil/Survey $12,300 $6,108 $6,924 $11,400 $13,200 $13,200
     Electrical Jeff Timbas $49,797 $16,456 $41,201 $107,454      Electrical $0
     Mechanical Brian Smith $92,884 $63,927 $71,429 $228,240      Mechanical $35,200 $0
     Structures Mercedes Hughes $136,444 $67,876 $57,514 $60,599 $77,286 $399,719      Structures $1,140 $10,945 $24,635 $1,070 $1,070
     Geotechnical Steve Shifflett $19,498 $58,548 $133,700 $45,760 $114,637 $372,143      Geotechnical $28,840 $75,160 $14,950 $69,250
     Hydraulics Ron Holmberg $24,882 $1,865 $3,680 $12,227 $42,654      Hydraulics

     Cost VJ Heindselman $15,000 $10,000 $12,500 $15,000 $10,000 $62,500      Cost $10,000 $7,500 $0
     Architecture Jim Jaggers $26,609 $20,966 $47,575      Architecture $0
Engineering Subtotal Per Sponsor $422,666 $0 $248,339 $253,231 $341,138 $249,905 $1,515,279 Sponsor's IN‐KIND $13,440 $71,853 $46,259 $41,310 $75,160 $29,220 $82,450 $359,692

Support Services

     Reviews $33,022 $20,136 $16,099 $33,534 $15,015 $117,806 Sponsor's Prev. IN-KIND CMP Slip Linning Effort Recognized By USACE "Exception to Policy" Authorized By ASA Paul Wood 14 November, 2008
     Travel $10,000 $5,000 $5,000 $25,000 $5,000 $50,000 Sponsor's CMP Slip Lining Design Expense Credit of $71,200 To Be Recognized as Sponsor's INITIAL MATCH to Sponsor's Total Required PED MATCH 
     O&M Manual $18,400 $7,670 $7,110 $20,210 $9,320 $62,710 Sponsor's CMP Slip Lining Construction Expense Credit of $1,908,246 To Be Deferred Until Letting of Initial Project Construction 
     DDC $50,000 $25,000 $10,000 $35,000 $20,000 $140,000 Sponsor's CMP Slip Lining Construction Inpection Expense Credit of $92,242 To Be Deferred Until Letting of Initial Project Construction 
     Repro $3,000 $2,000 $1,500 $3,000 $2,000 $11,500

     CAD Support $3,000 $2,000 $1,500 $3,000 $2,000 $11,500

     Management Branch $3,000 $2,000 $1,500 $3,000 $2,000 $11,500
Priority Totals Per Sponsor $543,088 $0 $0 $312,145 $295,940 $463,882 $305,240 $1,920,295 $405,016 $1,920,295

Engineering Subtotal $1,515,279
Total Engineering Design Costs $1,920,295

Planning (includes Environmental) $30,240

Project Management (PM‐C) $116,640

Construction $20,000

Real Estate $5,000

Other  $189,750
Value Engineering Study $40,000
Type II 
Independent 
External Peer 
Review (IEPR)

$125,000

Contingency 15% $24,750

$361,630

See Sponsor's 
Comments on 
tab entitled 
"Other" 
herein

Engineering Subtotal $1,920,295
Other Subtotal $361,630
Total Design Costs $2,281,925

Total Other District Elements








